



March 6th, 2025

ADDENDUM 2- JPS RFP # 1015199- GT10 Generator GAP 3, Corona and Life Extension Work Plan

The purpose of this addendum is to provide feedback to queries received regarding this RFP. Note the queries as well as JPS' feedback (in blue) below:

- 1) Is JPS open to perform this scope at the bidder's shop instead of doing it on-site?
JPS Response: All work is to be done on-site. JPS will erect a sterile enclosure for the Rotor Rings Off Works.

- 2) We would like to request a 1-week extension to the bid due date (currently March 14) so we can optimize our proposal based on your responses in Addendum 1.
JPS Response: In order to meet established timelines, we are unable to grant any extensions to the deadline for bid submission for this RFP.

[END OF DOCUMENT]